LEGEND

ARROW_SIGN _ALTERNATE ROUTE NOTES
1. THIS WORK SHALL CONSIST OF THE FURNISHING, INSTALLATION, MAINTENANCE,
g ALTERNATE ROUTE M5-2R RELOCATION AND REMOVAL OF SIGNS AND SUPPORTS FOR THE ALTERNATE ROUTE.
21 x 15 THIS WORK SHALL BE PERFORMED ACCORDING TO SECTION 701 OF THE STANDARD
SPECIFICATIONS, THE SPECIAL PROVISIONS, IDOT STANDARDS, DISTRICT DETAILS
ROUTE_MARKERS v5-2L AND THE ALTERNATE ROUTE PLANS CONTAINED HEREIN.
E 2t x 15 2. ALL TRAFFIC CONTROL DEVICES PER THE ALTERNATE ROUTE PLAN WILL BE IN PLACE
Mo, BEFORE MILLING AND RESURFACING ON 1I-94 CAN BEGIN.
Me-2R 3. THE EXACT NUMBER, LOCATION AND SPACING OF ALL SIGNS AND TRAFFIC CONTROL
DEVICES MAY BE ADJUSTED TO FIT FIELD CONDITIONS AS DIRECTED BY THE ENGINEER.
) ME-2L 4, THE 1-94 ALTERNATE ROUTE WILL BE PAID FOR AT THE CONTRACT LUMP SUM PRICE
21 % 15 FOR TRAFFIC CONTROL AND PROTECTION FOR ALTERNATE ROUTE SIGNING.
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